District School Board of Pasco County Bid Recommendation

RFQ Title	Construction Management, New School Packages	Number of Vendors Notified	320
RFQ Number	07-037-AZ	Number of ProposalsDistributed	43
Date Solicited	August 25, 2006	Number of VendorsResponding	23
Date Opened	October 12, 2006	Number of Formal "NoBid" Responses	0
Date Board Presentation	November 7, 2006	Funding Source	Capital
Total Savings	N/A	Grand Total of Proposal	Estimated construction cost \$266m over 3 years

Recommendation: Recommend acceptance of Request for Qualifications per the attached tabulation. Per the terms of the RFQ, acceptance of the top-ranked firms will enable Purchasing to issue Requests for Proposal to those vendors for the RFQ's five (5) school construction packages, encompassing nine (9) new schools to be constructed for openings 2008 – 2010. Acceptance will also enable the Evaluation Committee to conduct interviews with these firms on November 13 and November 14, 2006.

Term of Contract: Umbrella terms and conditions, using the current AIA contract template, will be negotiated by the New Construction Department with the top-ranked firm for each new school package. Per F.S. 287.055, pricing for each project will be negotiated separately. Each AIA contract will be submitted to the School Board in governance at that time.

Notations and Exceptions: One proposer, Hunt Construction Group, was disqualified at the RFQ opening for failure to provide mandatory signed originals of Addenda #1 and #2. If permission is granted by the Board, during the afternoon of November 7, 2006 Purchasing will issue five (5) RFPs for individual packages of schools, with corresponding interview invitations, to the Board-approved short list.

An average of the Evaluation Committee's scores produced the following company ranking, in order from highest to lowest: 1) Walbridge Aldinger, 2) Skanska USA, 3) Beck, 4) Creative Contractors, 5) Greater Bay, 6) Batson-Cook, 7) Ajax Building, 8) Hardin Construction, 9) Cutler Associates, 10) Manhattan Construction, 11) A.D. Morgan, 12) Mathews Construction, 13) W.G. Mills, 14) James A. Cummings, 15) Peter Brown Construction, 16) Turner Construction, 17) Allstate Construction, 18) H.J. High, 19) Ellis Construction, 20) J. Kokolakis, 21) Heery International, and 22) Bovis Lend Lease.

(continued)

Notations and Exceptions, continued:

The Evaluation Committee originally intended to interview up to ten (10) of the top-ranked firms. During scoring, it was noted that the range of results between firms ranked #10 - #12 is .424; given this extremely small difference in scores, we are asking for permission to interview the top twelve (12) firms.

Proposals Evaluated By:

Kathryn Starkey, School Board Member Jim Davis, Assistant Superintendent for High Schools Chris Williams, Supervisor of Planning Mike Gude, Project Coordinator Joe Scudiero, Chief Building Official Mike Woodall, Facility Specialist Lin Ward, Vice-Chair, Penny for Pasco Committee John Petrashek, Director of New Construction, Energy and Code Compliance, served as a nonvoting member of the Evaluation Committee

RFQ Prepared By:

Arlene Zimney, CPPB, C.P.M., Buyer

Reviewed and Authorized By:

Kendra Goodman, CPPB, Purchasing Agent

TOTAL	61.854	64.130	55.414	66.636
13. Subcontractor references	4.670	4.330	4.070	4.870
12. Client references	4.470	4.800	4.630	4.930
11. Previous work completed for DSBPC	0.000	0.000	0.000	4.550
10. Office location	5.000	5.000	4.000	5.000
9. MWBE	5.000	3.000	5.000	5.000
8. Unique characteristics of firm	8.571	8.714	6.714	8.429
7. Construction manager responsibilities	4.000	4.143	3.429	3.571
6. Accuracy of GMP/CM fees & change order issues	3.857	4.143	3.714	3.714
5. Prequalification/selection for subcontractors	3.429	4.143	3.571	3.857
4. Previous work other Florida school districts	4.000	4.429	3.571	4.286
3. Current workload impacting ability to perform	3.571	4.000		3.571
2. Ability to meet delivery timeline	7.000	8.857	6.857	7.571
1. Ability and experience of professional personnel	8.286		6.143	7.286
BOARD MEETING NOVEMBER 7, 2006	Tampa, FL 33609	Tampa, FL 33634	St. Petersburg, FL 33702	Tampa, FL 33602
RFQ Number: 07-037-AZ	716 N. Renellie Dr.	5625 West Waters Avenue, Suite E	710 94TH Ave N, Ste 304	101 E. Kennedy Blvd., Ste 3100
Proposal Title: Construction Management, New School Packages	The A.D. Morgan Corp.	Ajax Building Corporation	Allstate Construction Inc.	Batson-Cook Co.
Date of Opening: October 12, 2006 @ 2:30 pm				

Date of Opening: October 12, 2006 @ 2:30 pm				
Proposal Title: Construction Management, New School Packages	The Beck Group	Bovis Lend Lease, Inc.	Creative Contractors Inc.	Cutler Associates Inc.
RFQ Number: 07-037-AZ	5100 W. Kennedy Blvd., Ste. 250	4221 W. Boy Scout Blvd. #730	620 Drew St.	5410 Mariner St., Ste 100
BOARD MEETING NOVEMBER 7, 2006	Tampa, FL 33609	Tampa, FL 33607	Clearwater, FL 33755	Tampa, FL 33609
1. Ability and experience of professional personnel	9.429	7.143	8.714	7.571
2. Ability to meet delivery timeline	8.857	6.714	8.857	7.714
3. Current workload impacting ability to perform	4.571	3.286	4.143	3.714
4. Previous work other Florida school districts	4.857	2.286	3.714	2.143
5. Prequalification/selection for subcontractors	4.571	3.571	3.857	3.429
6. Accuracy of GMP/CM fees & change order issues	4.429	3.429	4.286	3.429
7. Construction manager responsibilities	4.286	3.714	4.571	3.286
8. Unique characteristics of firm	8.857	5.714	9.143	7.286
9. MWBE	5.000	2.000	5.000	5.000
10. Office location	5.000	5.000	4.000	5.000
11. Previous work completed for DSBPC	5.000	0.000	5.000	3.800
12. Client references	5.000	4.870	4.630	4.980
13. Subcontractor references	5.000	4.800	4.930	5.000
TOTAL	74.857	52.527	70.846	62.351

TOTAL	53.581	68.713	63.503	52.901
13. Subcontractor references	4.800	5.000	4.930	4.500
12. Client references	4.210	4.570	3.430	
11. Previous work completed for DSBPC	0.000	5.000	0.000	0.000
10. Office location	5.000	5.000	5.000	3.000
9. MWBE	5.000	5.000	5.000	5.000
8. Unique characteristics of firm	6.286	8.286	8.286	6.571
7. Construction manager responsibilities	2.857	4.143	4.286	3.143
6. Accuracy of GMP/CM fees & change order issues	3.143	4.143	4.000	3.286
5. Prequalification/selection for subcontractors	3.143	3.714	4.000	2.571
4. Previous work other Florida school districts	3.429	3.571	4.143	2.857
3. Current workload impacting ability to perform	3.286	4.000	4.143	3.143
2. Ability to meet delivery timeline	6.286	8.286	8.571	6.571
1. Ability and experience of professional personnel	6.143	8.000	7.714	7.429
BOARD MEETING NOVEMBER 7, 2006				-
	Tampa El 22606	Tampa, FL 33607	Tampa EL 22600	Orlando, FL 32839
RFQ Number: 07-037-AZ	1714 W. Cypress St.	4210 W. Spruce St., Ste 203	1 N. Dale Mabry Hwy, Ste 820	4700 Millenia Blvd. Ste. 550
rainayes		Construction Co.	Construction Co	
Proposal Title: Construction Management, New School Packages	Ellis Construction	Greater Bay Hardin Construction Co. Construction Co		Heery International
Date of Opening: October 12, 2006 @ 2:30 pm				

TOTAL	53.584	59.730	53.400	62.101
13. Subcontractor references	5.000	4.800	4.930	4.730
12. Client references	4.870	4.930	4.470	4.800
11. Previous work completed for DSBPC	0.000	0.000	0.000	0.000
10. Office location	3.000	3.000	5.000	5.000
9. MWBE	2.000	5.000	5.000	5.000
8. Unique characteristics of firm	7.571	7.714	6.143	8.143
7. Construction manager responsibilities	3.571	4.000	3.429	3.857
6. Accuracy of GMP/CM fees & change order issues	3.571	3.857	2.857	3.571
5. Prequalification/selection for subcontractors	3.714	3.429	3.143	3.571
4. Previous work other Florida school districts	3.571	4.286	2.571	2.714
3. Current workload impacting ability to perform	3.286	3.714	3.571	3.714
2. Ability to meet delivery timeline	6.714	7.429	6.143	8.429
1. Ability and experience of professional personnel	6.714	7.571	6.143	8.571
BOARD MEETING NOVEMBER 7, 2006	Tampa, FL 33607	Celebration, FL 34747	Tarpon Springs, FL 34689	Tampa, FL 33609
RFQ Number: 07-037-AZ	7650 Courtney Camp. Causeway Ste 1150	1170 Celebration Blvd. Ste 105	202 E. Center St., Ste A	200 S. Hoover Blvd., Ste. 112
Proposal Title: Construction Management, New School Packages	H.J. High Construction Co.	James A. Cummings, Inc.	J. Kokolakis Contracting, Inc.	Manhattan Construction Co.
Date of Opening: October 12, 2006 @ 2:30 pm				

Date of Opening: October 12, 2006 @ 2:30 pm				
Proposal Title: Construction Management, New School Packages	Mathews Construction	Peter R. Brown Construction Inc.	Skanska USA Building Inc.	Turner Construction
RFQ Number: 07-037-AZ	1604 N. Marion St.	13830 58TH St. N., Ste 401	4950 W. Kennedy Blvd., Ste 600	500 N. Westshore Blvd. Ste 620
BOARD MEETING NOVEMBER 7, 2006	Tampa, FL 33602	Clearwater, FL 33760	Tampa, FL 33609	Tampa, FL 33809
1. Ability and experience of professional personnel	7.714	7.286	9.286	6.571
2. Ability to meet delivery timeline	7.571	7.714	9.429	6.857
3. Current workload impacting ability to perform	3.857	2.286	4.571	3.429
4. Previous work other Florida school districts	3.714	. 3.286	4.714	3.429
5. Prequalification/selection for subcontractors	3.714	3.857	4.714	3.286
6. Accuracy of GMP/CM fees & change order issues	4.000	3.857	4.714	3.143
7. Construction manager responsibilities	4.000	3.857	4.429	3.286
8. Unique characteristics of firm	8.286	6.857	9.143	6.571
9. MWBE	5.000	3.000	5.000	5.000
10. Office location	5.000	4.000	5.000	5.000
11. Previous work completed for DSBPC	0.000	3.900	4.600	3.100
12. Client references	4.020	5.000	4.870	4.530
13. Subcontractor references	4.800	4.670	4.630	4.430
TOTAL	61.677	59.570	75.100	58.631

Date of Opening: October 12, 2006 @ 2:30 pm			
Proposal Title: Construction Management, New School Packages	Walbridge Aldinger Co.	W.G. Mills, Inc.	
RFQ Number: 07-037-AZ	9942 Currie Davis Drive, Suite H	5584 Rio Vista Drive	
BOARD MEETING NOVEMBER 7, 2006	Tampa, FL 33619	Clearwater, FL 33760	
	0.000	7.000	HIGH TO LOW
1. Ability and experience of professional personnel	9.286	7.000	RANKING TO DETERMINE
2. Ability to most delivery timeling	0.4.40	0.4.40	
2. Ability to meet delivery timeline	9.143	6.143	1) Walbridge Aldinger
2. Current workload imposting ability to perform	4 574	2,420	 2) Skanska USA Building 3) The Beck Group
3. Current workload impacting ability to perform	4.571	3.429	
4. Previous work other Florida school districts	4.571	3.857	4) Creative Contractors5) Greater Bay Constr.
4. Previous work other Florida school districts	4.571	3.857	,
Dressuelification / aclestication for subcontractors	4 400	0.574	6) Batson-Cook
5. Prequalification/selection for subcontractors	4.429	3.571	7) Ajax Building8) Hardin Construction
C Accuracy of CMD/CM food & change order issues	4 574	0.574	8) Hardin Construction9) Cutler Associates
6. Accuracy of GMP/CM fees & change order issues	4.571	3.571	1
7 Construction monoger responsibilities	4 400	2.057	10) Manhattan Construction
7. Construction manager responsibilities	4.429	3.857	11) A.D. Morgan
O Unious above stariation of firm	0,400	7.400	12) Mathews Construction
8. Unique characteristics of firm	9.429	7.429	
9. MWBE	F 000	5.000	13) W.G. Mills
	5.000	5.000	14) James A. Cummings
10 Office leastion	E 000	4 000	15) Peter Brown Constr.
10. Office location	5.000	4.000	16) Turner Construction
11. Dravieve werk completed for DCDDC	4 000	0.750	17) Allstate Construction
11. Previous work completed for DSBPC	4.900	2.750	18) H.J. High19) Ellis Construction
12. Client references	4 000	E 000	20) J. Kokolakis
	4.930	5.000	
12 Subcentractor references	4.070	4.070	21) Heery International
13. Subcontractor references	4.870	4.670	22) Bovis Lend Lease
TOTAL	. 75.129	60.277	
	15.129	00.277	